STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 13
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK

12/ 12/ 00
05- 448904
05- MON- 101- 64. 2/ 66. 8

HB1

ENG NEERS EST

RAS

Bl D TOTAL

2,158, 861. 00

2,276, 995. 00

2,283, 556. 00

2,422,695. 40

2,477,216.00

B I

D SUMMARY

I N MONTEREY COUNTY NEAR SOLEDAD

FROM 0.5 KM SOUTH CF CAMPHORA

GLORI A OVERCROSSI NG TO 0.6 KM NORTH

OF SCLEDAD PRI SON OVERCROSSI NG

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PAGE 1

12/ 13/ 00
CONTRACT CODE 'B
69 CONTRACT | TEMS

CONSTRUCT MEDI AN BARRI ER

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

2,447, 000
2,228,784. 00
Bl DDER | D
6
4
2
3
1

10. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 69, 923. 00

FEDERAL Al D ACST-P101-(964)E

PHG P101- (964) E

270

PERCENT UNDER EST 3. 14

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PAVEX CONSTRUCTI ON Di VI SI ON

330 BLOMQUI ST STREET
REDWOOD CI TY CA 94063
THE DON CHAPI N CO I NC

440 CRAZY HORSE ROAD
SALI NAS CA 93907
VWHI TAKER CONTRACTORS | NC

P O BOX 910
SANTA MARGARI TA CA 93453
AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVIS CA 93613
MADONNA CONSTRUCT! ON' COVPANY

P O BOX 3910
SAN LU S GBI SPO CA 93403

FAX

FAX

FAX

FAX

FAX

650 482-4000
00000022
650 482-4103

831 663-4273
00406512
831 663-0705

805 438-5751
00556738
805 438-5752

559 299-3290
00631980
559 299- 3503

805 543-0300
00065547
805 541-3067



05-448904
05- MON- 10
12/ 12/ 00

1

6

2,498, 498. 00

5

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

Bl D245
PAGE 2
12/ 13/ 00
831 724-1011
00000089
FAX 831 768-4021



05-448904
05- MON- 101
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
12/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

06

ABSL

SAN CARLCS CA

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA
KARLESKI NT CRUM
SAN LU S CBI SPO CA
MBI

LI VERMORE CA

M G T TRUCKI NG
WATSONVI LLE CA
SPIRIT ROAD A LS
SAN JOSE CA
STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUMM T ELECTRI CAL
FRESNO CA

GRI NDI NG AND EXCAVATI ON ( PARTI AL)

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L, CRTASDH CUSHI ONS AND BARRI ERS
STRI PI NG

EROSI ON CONTROL AND LANDSCAPI NG

CONCRETE BARRI ER

TRUCKI NG ( PARTI AL)

ASPHALT EMULSI ON

CONSTRUCTI ON AREA SI GNS AND S| GNS

ELECTRI CAL



05-448904
05- MON- 101
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
12/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA
ANRAK
SACRAMENTO CA
CENTRAL FENCE
SACRAMENTO CA

K R C SAFETY

VI SALI A CA
KARLESKI NT CRUM
SAN LU S CBI SPO CA
MBI

LI VERMORE CA

RI CHARD HEAPS
SACRAMENTO CA

RI LEYS STRI PI NG
BENI Cl A CA

SPIRI T ROAD A LS
SAN JOSE CA

ASPHALT CONCRETE DI KE

COLD PLANE ASPHALT CONCRETE ( PARTI AL)
METAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
HI GHMWAY PLANTI NG AND ERCSI ON CONTROL
CONCRETE BARRI ER

MODI FY LI GHTI NG

STRI PI NG AND NMARKI NG

ASPHALTI C EMJULSI ON



05-448904
05- MON- 101
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
12/ 13/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY

FREMONT CA

KARLESKI NT CRUM

SAN LU S OBI SPO CA

M BUMGARNER

LI VERMORE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

PAVENVENT MARKI NG ( PARTI AL)

LANDSCAPI NG ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO ASPHALT PAVI NG
GOSHEN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CHRI SP COVPANY
FREMONT CA

HUNSAKER SAFETY AND S| GNS
FRESNO CA

KARLESKI NT CRUM

SAN LU S OBl SPO CA

M BUMGARNER

LI VERMORE CA

CONTI NUED ON NEXT PAGE

PLACE ASPHALT CONCRETE DI KE ( PARTI AL)
COLD PLANI NG ( PARTI AL)

STRI PI NG ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)
ERCSI ON CONTROL AND PLANTI NG ( PARTI AL)

METAL BEAM GUARD RAI L AND CONCRETE BARRI ER RAI L ( PARTI AL)



05-448904
05- MON- 101
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 6
12/ 13/ 00

03

SUM T ELECTRI CAL
FRESNO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

A F A CONSTRUCTI ON
FRESNO CA

KCI

SAN LU S CBI SPO CA
MBI

LI VERMORE CA

RI CHARD A HEAPS
SACRAMENTO CA
SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

I TEM5 31 THRU 34

I TEMS 3 AND 4 (PARTIAL)
| TEMS 22 THRU 27

I TEM5 11 AND 53 THRU 64
| TEM 69

| TEM5 65 THRU 68

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

A F A CONSTRUCTI ON
FRESNO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA S| GNS



05-448904
05- MON- 101
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
12/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

05

CAREFREE GREENS
NEWCASTLE CA

KARLESKI NT CRUM

SAN LU S OBI SPO CA
MBI

FREMONT CA

M G T TRUCKI NG

SALI NAS CA

RI CHARD HEAPS ELECTRI C
SACRAMENTO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

EROSI ON CONTROL
PLANTI NG AND | RRI GATI ON

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L
TRUCKI NG ( PARTI AL)

ELECTRI CAL

STRI PI NG AND MARKI NG



05- 448904 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 12/ 00 12/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 600. 00* 600. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 9, 000. 00* 9, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 000. 00* 6, 000. 00

6 150206 ABANDON CULVERT EA 1 600. 00 600. 00

7 150771 REMOVE ASPHALT CONCRETE DI KE M 180 10. 00 1, 800. 00

8 150806 REMOVE Pl PE M 34 50. 00 1, 700. 00

9 150820 REMOVE | NLET EA 5 350. 00 1, 750. 00
10 150821 REMOVE HEADWAL L EA 6 300. 00 1, 800. 00
11 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 460 17.00 7,820. 00
12 152320 RESET ROADSI DE SI GN EA 13 150. 00 1, 950. 00
13 152390 RELOCATE ROADSI DE SI GN EA 5 150. 00 750. 00
14 152430 ADJUST | NLET EA 5 2, 000. 00 10, 000. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 7,830 3.00 23, 490. 00
16 153214 REMOVE CONCRETE CURB M 3,010 20. 00 60, 200. 00
17 153220 REMOVE CONCRETE ( CHANNEL) VB 1 225.00 225. 00
18 155003 CAP | NLET EA 2 1, 000. 00 2,000. 00
19 160120 REMOVE TREE EA 3 700. 00 2,100. 00
20 190101 ROADVAY EXCAVATI ON VB 7,910 28. 00 221, 480. 00
21 198001 | MPORTED BORROW VB 2,810 16. 00 44, 960. 00
22 (S) 200001 HI GHVWAY PLANTI NG LS LUMP SUM 16, 500. 00* 16, 500. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 7, 000 . 40 2, 800. 00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 140 50. 00 7, 000. 00
25 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 530 4.00 2,120. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 700 4.35 3, 045. 00
27 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 9, 925. 00* 9,925. 00
28 260201 CLASS 2 AGGREGATE BASE VB 7,370 45. 00 331, 650. 00
29 390160 ASPHALT CONCRETE ( TYPE B) TONN 7,480 74.00 553, 520. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 240 15. 00 3, 600. 00

AREA)

31 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 310 2.50 775.00
32 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 120 2.50 300. 00
33 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,780 2.50 4, 450. 00
34 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 520 2.50 1, 300. 00
35 397001 ASPHALTI C EMJULSI ON ( PAI NT BI NDER) TONN 25 850. 00 21, 250. 00
36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 150 750. 00 112, 500. 00



05- 448904 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
12/ 12/ 00 12/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 566011 ROADSI DE SI GN - ONE POST EA 4 200. 00 800. 00
38 650069 450 MM REI NFORCED CONCRETE PI PE M 3.1 1, 200. 00 3, 720. 00
39 650075 600 MM REI NFORCED CONCRETE Pl PE M 1 1, 600. 00 1, 600. 00
40 650077 750 MM REI NFORCED CONCRETE Pl PE M 10 2, 000. 00 20, 000. 00
41 664010 300 MM CORRUGATED STEEL Pl PE M 1.1 750. 00 825. 00
(2.01 MM THI CK)
42 664021 600 MM CORRUGATED STEEL Pl PE M 1 1, 500. 00 1, 650. 00
(2.77 MM THI CK)
43 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 0.7 800. 00 560. 00
(2.01 MM THI CK)
44 692088 300 MM ENTRANCE TAPER EA 1 750. 00 750. 00
45 705045 600 MM STEEL FLARED END SECTI ON EA 1 500. 00 500. 00
46 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 900. 00 900. 00
a7 705224 600 MV CONCRETE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00
48 721009 ROCK SLOPE PROTECTI ON VB 26 250. 00 6, 500. 00
(FACING METHOD B)
49 729010 ROCK SLOPE PROTECTI ON FABRI C MR 120 1.50 180. 00
50 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,940 2.00 5, 880. 00
51 810111 SURVEY MONUMENT ( TYPE A) EA 1 350. 00 350. 00
52 820107 DELI NEATOR ( CLASS 1) EA 89 35. 00 3, 115. 00
53 820118 GUARD RAI LI NG DELI NEATOR EA 20 30. 00 600. 00
54 820132 OBJECT MARKER (TYPE L) EA 6 35. 00 210. 00
55 (S) 820151 OBJECT MARKER (TYPE L-1) EA 6 35. 00 210. 00
56 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 370 103. 00 38, 110. 00
57 (S) 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 170 70. 00 11, 900. 00
58 (S) 020130 THRI E BEAM TO CONCRETE BARRI ER EA 2 600. 00 1, 200. 00
CONNECT! ON
59 (S) 839552 TERM NAL SECTI ON ( TYPE O EA 7 100. 00 700. 00
60 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 2, 400. 00 12, 000. 00
61 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 1, 800. 00 5, 400. 00
62 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 7 600. 00 4, 200. 00
63 (S) 839603 CRASH CUSHI ON ( ADI EM EA 2 15, 000. 00 30, 000. 00
64 839701 CONCRETE BARRI ER ( TYPE 60) M 3,520 93. 00 327, 360. 00
65 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 91 55. 00 5, 005. 00
66 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 7, 700 1.20 9, 240. 00
67 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 12 3.00 36. 00
68 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 520 5. 00 2, 600. 00
69 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 87, 800. 00* 87, 800. 00

TOTAL 2,158, 861. 00



| TEM

OCO~NOOTOR~WNE

05-448904
05- MON- 101
12/ 12/ 00

750.

SUMMARY

18,

500.

OF

REMA

N

1, 100.
1, 200.

Bl D245
PACGE 10
12/ 13/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000
5, 000. 00* 5000
30, 000. 00* 30000
70, 000. 00* 70000
15, 000. 00* 15000
500. 00 500
6. 00 1080
100. 00 3400
1, 000. 00 5000
1, 000. 00 6000
25.00 11500
150. 00 1950
150. 00 750
1, 500. 00 7500
3.80 29754
15. 50 46655
200. 00 200
1, 000. 00 2000
850. 00 2550
32.00 253120
33.00 92730
20, 000. 00* 20000
.70 4900
100. 00 14000
2.00 1060
2.00 1400
7, 000. 00* 7000
52.00 383240
82.00 613360
25.00 6000
3.00 930
3.00 360
3.00 5340
3.00 1560
680. 00 17000
820. 00 123000
200. 00 800
300. 00 930
500. 00 500



05-448904

SUMMARY

05- MON- 101
12/ 12/ 00

_______________________________ |

SECOND |

BI D ANOUNT |

_______________________________ |

500. 00 5000. 00|

100. 00 110. 00|

200. 00 220. 00|

200. 00 140. 00|

300. 00 300. 00|

500. 00 500. 00|

700. 00 700. 00|

800. 00 800. 00|

200. 00 5200. 00|

3.00 360. 00|

3.00 8820. 00|

500. 00 500. 00|

50. 00 4450. 00|

20. 00 400. 00|

50. 00 300. 00|

50. 00 300. 00|

80. 00 29600. 00|

75.00 12750. 00|

800. 00 1600. 00|

100. 00 700. 00|

2, 400. 00 12000. 00|

2, 000. 00 6000. 00|

500. 00 3500. 00|

17, 000. 00 34000. 00|

105. 00 369600. 00|

60. 00 5460. 00|

1.25 9625. 00|

5.00 60. 00|

5.50 2860. 00|

82, 000. 00* 82000. 00|
2,276, 995. 00

OF REMA

RD
AMOUNT

00 2660
00 330
00 550
00 91
00 160
00 235
00 1048
00 1107
00 3692
45 174
40 24696
00 310
00 5518
00 240
00 144
00 216
30 41921
00 13090
00 1320
00 770
00 13200
00 5940
00 4620
00 36600
00 387200
00 5551
32 10164
00 48
50 2860
00* 98900

2,283, 556. 00

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

900. 00 9000
1, 750. 00 1925
1, 800. 00 1980
230. 00 161
300. 00 300
325. 00 325
650. 00 650
750. 00 750
230. 00 5980
10. 00 1200
1.50 4410
400. 00 400
45. 00 4005
15. 00 300
35. 00 210
35. 00 210
110. 00 40700
75. 00 12750
630. 00 1260
110. 00 770
2,520.00 12600
1, 900. 00 5700
630. 00 4410
15, 500. 00 31000
100. 00 352000
57.00 5187
1.30 10010
3.20 38
5.30 2756
85, 000. 00* 85000
2,422,695. 40

Bl D245
PACGE 11
12/ 13/ 00
FI FTH

BI D AMOUNT
500. 00 5000
500. 00 550
700. 00 770
1, 000. 00 700
350. 00 350
500. 00 500
800. 00 800
1, 000. 00 1000
200. 00 5200
10. 00 1200
4.50 13230
500. 00 500
35.00 3115
30. 00 600
50. 00 300
50. 00 300
120. 00 44400
80. 00 13600
1, 500. 00 3000
200. 00 1400
2, 800. 00 14000
2,500. 00 7500
500. 00 3500
18, 000. 00 36000
112.00 394240
70. 00 6370
2.50 19250
11. 00 132.
7.00 3640.
100, 000. 00* 100000

2,477, 216. 00



05- 448904 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
12/ 12/ 00 12/ 13/ 00
| _______________________________
| TEM SI XTH
| BI D AMOUNT
| _______________________________
1| 2, 000. 00* 2000. 00
2 | 5, 000. 00* 5000. 00
3| 3, 000. 00* 3000. 00
4 | 150, 000. 00* 150000. 00
5 | 10, 000. 00* 10000. 00
6 | 3, 000. 00 3000. 00
7 | 40. 00 7200. 00
8 | 500. 00 17000. 00
9 | 1, 000. 00 5000. 00
10 | 1, 500. 00 9000. 00
11 | 20. 00 9200. 00
12 | 275. 00 3575. 00
13 | 300. 00 1500. 00
14 | 2,500. 00 12500. 00
15 | 6. 00 46980. 00
16 | 18.00 54180. 00
17 | 3, 000. 00 3000. 00
18 | 2, 000. 00 4000. 00
19 | 3, 000. 00 9000. 00
20 | 15. 00 118650. 00
21 | 5. 00 14050. 00
22 | 5, 000. 00* 5000. 00
23 | . 80 5600. 00
24 | 105. 00 14700. 00
25 | 5. 00 2650. 00
26 | 4.00 2800. 00
27 | 5, 000. 00* 5000. 00
28 | 80. 00 589600. 00
29 | 75.00 561000. 00
30 | 80. 00 19200. 00
31 | 8. 00 2480. 00
32 | 9. 00 1080. 00
33 | 4.00 7120. 00
34 | 4.00 2080. 00
35 | 400. 00 10000. 00
36 | 760. 00 114000. 00
37 | 275.00 1100. 00
38 | 900. 00 2790. 00
39 | 1, 500. 00 1500. 00



05-448904

05- MON- 101
12/ 12/ 00
SI XTH

BI D AMOUNT
600. 00 6000. 00
1, 200. 00 1320. 00
1, 100. 00 1210. 00
800. 00 560. 00
800. 00 800. 00
800. 00 800. 00
800. 00 800. 00
900. 00 900. 00
630. 00 16380. 00
8. 00 960. 00
2.50 7350. 00
200. 00 200. 00
75. 00 6675. 00
40. 00 800. 00
150. 00 900. 00
150. 00 900. 00
90. 00 33300. 00
80. 00 13600. 00
700. 00 1400. 00
200. 00 1400. 00
2,700. 00 13500. 00
2,000. 00 6000. 00
1, 000. 00 7000. 00
17, 000. 00 34000. 00
110. 00 387200. 00
65. 00 5915. 00
1.80 13860. 00
30. 00 360. 00
15.00 7800. 00
91, 073. 00* 91073. 00
2,498, 498. 00

SUMMARY

OF

REMA

N

N G

B

DDERS

Bl D245
PAGE 13
12/ 13/ 00



